3 Call No.—1st Call.
4 Nature of Tender.—Item war.
5 Estimated cost of work portion put to tender.—Rs. 83,600.
6 E.M.D.—Rs 2090.
7 Time limit for completion of the work in working months.—12 months.
8 Class of contractors Eligible to tender.—Class III and above.
9 Cost of Tender Forms.—Rs. 10+3% S.T.

542 B. K. THAMMAIAH, *Ex. Engr.*

OFFICE OF THE EXECUTIVE ENGINEER, NATIONAL HIGHWAYS DIVISION, B. H. ROAD, TUMKUR.

Tender Notification dated 12th September 1975.

No. NHD/DB/TN/3/75-76. Separate sealed percentage basis tenders in duplicate duly signed by the respective registered contractors and superscribed with the name of the work are invited for the following works and will be received by the Executive Engineer, National Highways Division, Tumkur upto 4 P.M. on 10th October 1975. The prescribed blank tender forms will be issued in this office during office hours on all working days upto 5 P.M. from 6th October 1975 to 9th October 1975 on payment of the amount noted against each work which is not refundable. Details of the estimate terms and conditions of the contract etc., may be seen in the Division Office, during office hours on all working days. The competent authority reserves the right to reject any or all tenders without assigning any reason.

1 Sl. No.—1.
2 Name of work.—Reconstruction of Minor Bridge at Mile 48/7 (CD No. 139) on NH-4, Bangalore-Poona Road.
3 Approximate work portion put to tender.—Rs. 1,03,500
4 E. M. D. at 2½ per cent.—Rs. 2590.
5 Time allowed for completion of work including rainy season.—5 Months.
6 Cost of tender forms per set+3 per cent ST+2 per cent SC Rs.—Rs. 10+SC/ST.
7 Class of contractor —Class III and above.

467 A. VENKATARAMANAPPA, *Ex. Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER P. W. D., UPPER KRISHNA PROJECT CANAL DIVISION No. 1 NARAYANPUR

Time Extension Notification dated 8th September 1975

Sub.—(1) Construction of R. C. C. Arch aquaduct across Bardenal halla at Chainage 14036 M of Narayanpur L. B. C.

(2) Construction of Narayanpur Left Bank Canal (Earth work and Lining) from chainage 3017. 5 M to 3294.5 M of Nagabenal C. D. gap.

Ref.—Time extension notification No. UKP/DB. I/TND/75.76 dated 7th August 1975.

No. UKP/DB.1/TND/75-76. The time fixed for the issue and receipt of the tenders for the above works are extended as under.

1 Last date for receipt of the completed tenders. 25-11-1975
2 Issue of blank tender forms 18-10-1975 to 25-10-1975 (Inclusive of both days).
3 Date of tender notification in Karnataka Gazette (Previously notified). 21-6-1975

Other conditions remain unaltered.

563 K. SATYANARAYANASETTY, *Ex. Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION, MYSORE.

CORRIGENDUM.

Dated 22nd September 1975.

Sub :—Balance work of construction of Additional Accomodation to Maharani's College for Women, Mysore.

Ref:—This office original brief tender notification No. N-23/75-76, dated 2nd August 1975 (Date of Publication of original notification in the Gazette 14th August 1975).

No. N-23 (B)/75-76. The approximate amount put to tender is Rs. 3,67,100 instead of Rs. 2,03,700 and the E.M.D. is Rs. 9,200 instead of Rs. 5,100 which were notified in this office notification dated 2nd August 1975. The tender forms will be issued by the Executive Engineer, Buildings Division Mysore from 9th October 1975 to 15th October 1975 and the last date for receipt of tenders is 16th October 1975 upto 4-00 P.M. All the other terms and conditions of this office notification dated 2nd August 1975 are unaltered.

L. SHIVALINGAIAH,
577 *Executive Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, D.D.R.B. HIDKAL DAM.

CORRIGENDUM.

Dated 8th September 1975.

Sub :—Tenders for raising of spillway from R. L. 2110 to 2150 including two adjoining non-overflow section in blocks 5 and 10 and constructing road bridge over the spillway.

Ref:—(1) This office Notification No. HID/DRB/RBM TND/DB/1/75-76/8959-74, dated 1st August 1975. (published in Part VI on Page 870 of *Karnataka Gazette* dated 14th August 1975).

(2) do 10084-98 dated 18th August 1975 (published) in Part IX-B on page D-2880 of *Karnataka Gazette* dated 4th September 1975).

No. HID/DRB/RBM/DB-1/75-76/11798, 813. The dates of blank tender papers and receipt of completed tender documents, are extended as under:—

(1) Date of issue of Blank tender papers From 22-9-1975 to 27-9-1975
(ii) Last date of receipt of completed tender documents. 6-10-1975 upto 4.00 P. M.

Other particulars remain unchaged.

M. S. RAMANATHAN,
583 *Executive Engineer.*